AGENDA ITEM NO. -G

City of Garden Grove

INTER-DEPARTMENT MEMORANDUM

To: Matthew J. Fertal From: Keith G. Jones
Dept: City Manager Dept: Public Works
Subject: RECOMMENDATION TO AWARD Date: January 13, 2009

CONTRACT FOR CONSTRUCTION
SERVICES TO REPLACE 31 GATE
VALVES

OBJECTIVE

To recommend that the City of Garden Grove City Council award a contract for
construction services to replace 31 gate valves at various locations.

BACKGROUND

In 2006, an outside consultant, Black & Veatch, released a report entitled “"Water
Rate Study, City of Garden Grove”. This study included an evaluation of the City’s
distribution system valves. Many of the valves were determined to either be
malfunctioning or nearing the end of their useful life. The average age of the
replacement valves is fifty years. It was determined that some of the gate valves
could be replaced with City crews, but due to the number of replacements, some of
the valves would have to be replaced with outside contractors. This is the first
phase of valves to be replaced by outside contractors.

DISCUSSION

Staff requested proposals from fifteen (15) prospective bidders for this project. Out
of those fifteen (15) prospective bidders, only four (4) responded. The four (4) bids
were received and opened on November 26, 2008. All bids were found to be
responsive, The following is a summary of the bid results:

COMPANY TOTAL COST

West Coast Backhoe Services, Incorporated $140,050.45
Stanton, California

Golden State Contractors, Incorporated $153,204.00

Huntington Beach, California

Mueller Service Company $186,039.40
Plant City, Florida

J. De Sigio Construction, Incorporated $258,000.00
Arcadia, California
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FINANCIAL IMPACT

Water funds were appropriated for the FY 2008/09 budget for this work and there is
no impact to the General Fund,.

COMMUNITY VISION IMPLEMENTATION

This project is consistent with the community vision for maintaining and upgrading
the water system to ensure maximum protection of public health and the
environment.

RECOMMENDATION
It is recommended that the City Council:

« Award the contract for construction services to replace 31 gate vaives to
West Coast Backhoe Services, Incorporated at various locations in the
amount of $140,050.45.

« Authorize the City Manager and City Clerk to sign and execute the contract
with West Coast Backhoe Services, Incorporated.

Kaé;H . 30N | Recommended for Apprfn’ral
Public Works DI or /}:L ! [ e
(s
tthew Fertal

j | mw[ W%L City Manager

By: David Entsminger
Water Services Manager

Attachment - Contract with West Coast Backhoe Services, Incorporated
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Attachment

SECTION 4 - AGREEMENT

PROJECT AGREEMENT

THIS AGREEMENT is made this day of , 2009 by the
CITY OF GARDEN GROVE, a municipal corporation, ("CITY"), and West Coast
Backhoe Services, Inc., hereinafter referred to as ("CONTRACTOR").

RECITALS:
The following recitals are a substantive part of this Agreement:

This Agreement is entered into pursuant to Garden Grove COUNCIL
AUTHORIZATION, DATED

CITY desires to utilize the services of CONTRACTOR to Furnish all Labor, Tools,
Parts, and Equipment Necessary for the replacement of 31 Gate Valves at
Various Locations in the City of Garden Grove. CONTRACTOR is qualified by
virtue of experience, training, education, and expertise to accomplish services.

AGREEMENT
THE PARTIES MUTUALLY AGREE AS FOLLOWS:

4.0 Compensation. CONTRACTOR shall be compensated as follows:
Compensation under this agreement shall be a Firm Fixed Price (FFP) in
the amount of One Hundred Forty Thousand Fifty Thousand Dollars and
45/100 ($140,050.45) payable in arrears. Payment for work under this
Agreement shall be made per invoice for work completed. All work shall
be in accordance with Bid No. S$-1038 and the Technical Specification
(Attachment “"A") and Plans.

4.1 General Conditions. CONTRACTOR certifies and agrees that all the
terms, conditions and obligations of the Contract Documents as
hereinafter defined, the location of the job site, and the conditions under
which the work is to be performed have been thoroughly reviewed, and
enters into this Contract based upon CONTRACTOR'S investigation of all
such matters and is in no way relying upon any opinions or
representations of CITY. It is agreed that this Contract represents the
entire agreement. It is further agreed that the Contract Documents
including the Notice Inviting Bids, Special Instructions to Bidders, if any,
and Contractor's Proposal, are incorporated in this Contract by reference,
with the same force and effect as if the same were set forth at length
herein, and that CONTRACTOR and its subcontractors, if any, will be and
are bound by any and all of said Contract Documents insofar as they



4.2

4.3

4.4

485

relate in any part or in any way, directly or indirectly, to the work covered
by this Contract,

"Project” as used herein defines the entire scope of the work covered by
all the Contract Documents. Anything mentioned In the Specifications
and not indicated in the Plans, or indicated in the Plans and not
mentioned in the Specifications, shall be of like effect as if indicated and
menhtioned in both. In case of discrepancy in the Plans or Specifications,
the matter shall be Immediately submitted to City's Engineer, without
whose decision CONTRACTOR shall not adjust said discrepancy save only
at CONTRACTOR'S own risk and expense. The decision of the Engineer
shall be final.

Materials and Labor. CONTRACTOR shall furnish, under the conditions
expressed in the Plans and Specifications, at CONTRACTOR'S own
expense, all labor and materials necessary, except such as are mentioned

in the Specifications to be furnished by the CITY, to complete the project,

in good workmanlike and substantial order. If CONTRACTOR falls to pay
for labor or materials when due, CITY may settle such claims by making
demand upon the surety to this Agreement. In the event of the failure of
refusal of the surety to satisfy said claims, CITY may settle them directly
and deduct the amount of payments from the Contract price and any
amounts due to CONTRACTOR. In the event CITY receives a stop notice
from any laborer or material suppller alleging non-payment by
CONTRACTOR, CITY shall be entitled to deduct all of its costs and
expenses incurred relating thereto, including but not limited to
administrative and legal fees.

Project. The PROJECT is described as: Furnish all Labor, Tools, Parts
and Equipment Necessary for the replacement of 31 Gate Valves at
Various Locations in the City of Garden Grove.

Plans and Specifications. The work to be done is described in a set of
detailed Plans and Specifications entitled: Furnish all Labor, Tools, Parts
and Equipment Necessary for the replacement of 31 Gate Valves at
Various Locations in the City of Garden Grove. Said Plans and
Specifications and any revisions, amendments or addenda thereto are
attached hereto and incorporated herein as part of this Contract and
referred to by reference. The work to be done must also be in
accordance with the General Provisions, Standard Specifications and
Standard Plans of City which are also incorporated herein and referred to
by reference. ‘

Time of Commencement and Completion. CONTRACTOR agrees to
commence the Project with TEN (10) calendar days from the date set
forth in the "Notice to Proceed” sent by City and shall diligently prosecute
the work to completion within eighty (80) calendar days, from
commencement of work excluding delays caused or authorized by the



CITY as set forth in Sections 4.7, 4.8 and 4.9 hereof. The completion
dates shall include any material delivery.

4.6 Time is of the Essence. Time is of the essence of this Contract. As

4-7

required by the Contract Documents, CONTRACTOR shall prepare and
obtain approval of all shop drawings, details and samples, and do all
other things necessary and incidental to the prosecution of
CONTRACTOR'S work in conformance with an approved construction
progress schedule. CONTRACTOR shall coordinate the work covered by
this Contract with that of all other contractors, subcontractors and of the
CITY, in a manner that will facilitate the efficient completion of the entire
work in accordance with Section 4.5 herein. CITY shall have complete
control of the premises on which the work is to be performed and shall
have the right to decide the time or order in which the various portions of
the work shall be installed or the priority of the work of other
subcontractors, and, in general, all matters representing the timely and
orderly conduct of the work of CONTRACTOR on the premises,

Excusable Delays. CONTRACTOR shall be excused for any delay in the
prosecution or completion of the Project caused by acts of God; inclement
weather: damages caused by fire or other casualty for which
CONTRACTOR is not responsible; and act, neglect or defauit of CITY;
failure of CITY to make timely payments to CONTRACTOR; late delivery of
materials required by this CONTRACT to be furnished by CITY; comnbined
action of the workers in no way caused by or resulting from defauit or
collusion on the part of CONTRACTOR; a lockout by CITY; or any other
delays unforeseen by CONTRACTOR and beyond CONTRACTOR'S
reasonable control.

City shall extend the time fixed in Section 4.5 herein for compietion of the
Project by the number of days CONTRACTOR has thus been delayed,
provided that CONTRACTOR presents a written request to CITY for such
Hime extension within fifteen (15) days of the commencement of such
delay and CITY finds that the delay is justified. CITY'S decision will be
conclusive on the parties to this Contract. Failure to file such request
within the time allowed shall be deemed a waiver of the claim by
CONTRACTOR.

No claims by CONTRACTOR for additional compensation or damages for
delays will be allowed unless CONTRACTOR satisfies. CITY that such
delays were unavoidable and not the result of any action or inaction of
CONTRACTOR and that CONTRACTOR took all available measures to
mitigate such damages. Extensions of time and extra compensation as a
result of incurring undisclosed utilities will be determined in accordance
with Section 9-103A of the State of California Department of
Transportation Standard Specifications. The CITY'S decision will be
conclusive on all parties to this Contract.



4.8 Extra Work. The Contract price includes compensation for all work
performed by CONTRACTOR, unless CONTRACTOR obtains a written
change order signed by a designated representative of CITY specifying
the exact nature of the extra work and the amount of extra compensation
to be paid all as more particularly set forth in Section 4.9 hereof, CITY
shall extend the time fixed in Section 4.5 for completion of the Project by
the number of days reasonably required for CONTRACTOR to perform the

_extra work, as determined by CITY'S Engineer. The decision of the
Engineer shall be final.

4.9 Changes in Project.

4.9.1

4.9.2

4.9.3

4.9.4

CITY may at any time, without notice to any surety, by written
order designated or indicated to be a change order, make any
change in the work within the general scope of the Contract,
including but not limited to changes:

a, in the Specifications (including drawings and designs);
b. in the time, method or manner of performance of the
work;
c. in the City-furnished facilities, equipment, materials,
services or site; or _
d. directing acceleration in the performance of the work,

A change order shall also be any other written order (including
direction, Instruction, interpretation or determination) from the
CITY which causes any change, provided CONTRACTOR gives the
CITY written notice stating the date, circumstances and source of
the order and that CONTRACTOR regards the order as a change
order,

Except as provided in this Section 4.9, no order, statement or
conduct of the CITY or its representatives shall be treated as a -
change under this Section 9 or entitle CONTRACTOR to an
equitable adjustment.

If any change under this Section 4.9 causes an increase or
decrease in CONTRACTOR'S actual, direct cost or the time
required to perform any part of the work under this Contract,
whether or not changed by any order, the CITY shall make an
equitable adjustment and modify the Contract in writing. Except
for claims based on defective specifications, no claim for any
change under paragraph (4.9.2) above shall be allowed for any
costs incurred more than 20 days before the CONTRACTOR gives
written notice as required in paragraph (4.9.2). In the case of
defective specifications for which the CITY is responsible, the
equitable adjustment shall include any increased direct cost
CONTRACTOR reasonably incurred in attempting to comply with
those defective specifications.



- 4.9.5 If CONTRACTOR intends to assert a claim for an equitable
adjustment under this Section 4.9, it must, within thirty (30)
days after receipt of a written change order under paragraph
(4.9.1) or the furnishing of a written notice under paragraph
(4.9.2), submit a written statement to the CITY setting forth the
general nature and monetary extent of such claim. The CITY
may extend the 30-day period, CONTRACTOR may include the
staternent of claim in the notice under paragraph (4.9.2) of this
Section 4,9.

4.9.6 No claim by CONTRACTOR for an equitable adjustment shall be
allowed if made after final payment under this Agreement.

4.9.7 CONTRACTOR hereby agrees to make any and all changes,
furnish the materials and perform the work that CITY may require
without nullifying this Contract. CONTRACTOR shall adhere
strictly to the Plans and Specifications unless a change there from
is authorized in writing by the CITY. Under no condition shall
CONTRACTOR make any changes to the Project, either in
additions or deduction, without the written order of the CITY and
the CITY shall not pay for any extra charges made by
CONTRACTOR that have not been agreed upon in advance in
writing by the CITY. CONTRACTOR shall submit immediately to
the CITY written copies of Its firm's cost or credit proposal for
change in the work. Disputed work shall be performed as
ordered in writing by the CITY and the proper cost or credit
breakdowns therefore shall be submitted without delay by
CONTRACTOR to CITY.

4,10 Liquidated Damages for Delay. The parties agree that if the total
work called for under this Contract, in all parts and requirements, is not
completed within the time specified in Section 4.5 herein, plus the
allowance made for delays or extensions authorized under Section 4.7,
4.8 and 4.9 herein, the CITY will sustain damage which would be
extremely difficult and impractical to ascertain. The parties therefore
agree that CONTRACTOR will pay to CITY the sum of two hundred and
fifty dollars ($250.00) per day for each and every calendar day during
which completion of the Project is so delayed. CONTRACTOR agrees to
pay such liquidated damages and further agrees that CITY may offset
the amount of liquidated damages from any moneys due or that may
become due CONTRACTOR under the Contract.

4,11 Contract Price and Method of Payment. CITY agrees to pay and the
CONTRACTOR agrees to accept as full consideration for the faithful

performance of this Contract, subject to any subsequent additions or
deductions as provided in approved change orders, the sum as itemized
in the bid proposal.



Progress payments shali be made to the CONTRACTOR per month for
each successive month as the work progresses. The CONTRACTOR shall
be paid such sum as will bring the total payments received since the
commencement of the work up to ninety percent {90%) of the value of
the work completed, less all previous payments, provided that the

" CONTRACTOR submits the request for payment prior to the end of the

4.12

4.13

day required to meet the payment schedule. The CITY will retain ten
percent (10%) of the amount of each such progress estimate and
material cost until 30 days after the recordation of the Notice of
Compiletion.

Payments shall be made on demands drawn in the manner required by
law, accompanied by a certificate signed by the CITY'S Engineer, stating
that the work for which payment is demanded has been performed in
accordance with the terms of the Contract. Partial payments of the
Contract price shall not be considered as an acceptance of any part of
the work.

Substitution of Securities in Lieu of Retention of Funds. Pursuant
to California Public Works Contract Code Section 22300, the

CONTRACTOR will be entitled to post approved securities with the CITY
or an approved financial institution in order to have the CITY release
funds retained by the CITY to ensure performance of the Contract.
CONTRACTOR shall be required to execute an addendum to this
Contract together with escrow instructions and any other documents in
order to effect this substitution.

Completion. CITY may require affidavits or certificates of payment
and/or releases from any subcontractor, laborer or material supplier in
connection with Stop Notices which have been filed under the provisions
of the statutes of the State of California.

4.14 Contractor's Employee Compensation.

4.14.1 General Prevailing Rate. CITY has ascertained from the State

of California Director of Industrial Relations, the general
prevailing rate of per diem wages and the general prevailing rate
for legal holiday and over time work In the locality in which the
work is to be performed for each craft or type of work needed to
execute this Contract, and copies of the same are on file in the
Office of the City Engineer. The CONTRACTOR agrees that not
jess than said prevailing rates shall be paid to workers employed
on this public works contract as required by Labor Code Section
1774 of the State of California.

4.14.2 Forfeiture for Violation. CONTRACTOR shall, as a penalty to

the CITY, forfeit fifty dollars ($50.00) for each calendar day or



4.14.3

4.14.4

4.14.5

4.14.6

portion thereof for each worker paid (either by the CONTRACTOR
or any subcontractor under it) less than the prevailing rate of per
diem wages as set by the Director of Industrial Refations, in
accordance with Sections 1770-1780 of the California Labor Code
for the work provided for in this Contract, afl in accordance with
Section 1775 of the Labor Code of the State of California.

Travel and Subsistence Pay. Section 1773.8 of the Labor
Code of the State of California, regarding the payment of travel
and subsistence payments, is applicable to this Contract and
CONTRACTOR shall comply therewith.

Apprentices. Section 1777.5, 1777.6 and 1777.7 of the Labor
Code of the State of California, regarding the employment of
apprentices is applicable to this Contract and the CONTRACTOR
shall comply therewith if the prime contract involves thirty
thousand dollars {$30,000.00) or more or twenty (20) working
days, or more; or if contracts of specialty contractors not bidding
for work through the general or prime contractor are two
thousand dollars ($2,000,00) or more for flve (5) working days
or more.

Workday. In the performance of this Contract, not more than
eight (8) hours shall constitute a day's work, and CONTRACTOR
shall not require more than eight (8) hours of labor in a day from
any person employed by him there under except as provided in
paragraph (4.14.2) above. CONTRACTOR shall conform to Article
3, Chapter 1, Part 7 (Sections 1810 et sep.) of the Labor Code of
the State of California and shall forfeit to the CITY as a penalty,
the sum of twenty-five dollars ($25.00) for each worker
employed In the execution of this Contract by CONTRACTOR or
nay subcontractor for each calendar day during which any worker
is required or permitted to labor more than eight (8) hours in any
one calendar day and forty (40) hours in any one week in
violation of said Article, CONTRACTOR shall keep an accurate
record showing the name and actual hours worked each calendar
day and each calendar week by each worker employed by
CONTRACTOR in connection with the Project.

Records of wages: Inspection. CONTRACTOR agrees to
maintain accurate payroll records showing the name, address,

social security number, work classification, straight-time and
overtime hours worked each day and week, and the actual per
diem wages paid to each journeyman, apprentice, worker or
other employee employed by It in connection with the Project and
agrees to require that each of its subcontractors does the same.
All payroll records shall be certified as accurate by the applicable
contractor or subcontractor or its agent have authority over such



matters. CONTRACTOR further agrees that its payroll records
and those of its subcontractors shall be available to the employee
or employee's representative, the Division of Labor Standards
Enforcement, and the Division of Apprenticeship Standards and
shall comply with all the provisions of Labor Code Section 1776,
in general.

4.15 Surety Bonds. CONTRACTOR shall, upon entering into
performance of this Agreement, furnish bonds in the amount of
one hundred percent (100%) of the Contract price bid, to
guarantee the faithful performance of the work, and the other in
the amount of one hundred percent {100%) of the Contract price
bid to guarantee payment of all claims for labor and materials
furnished. This Contract shall not become effective until such
bonds are supplied to and approved by the CITY. The Surety
Company must have an AM Best rating of A- VII or better.

4.6 Insurance.

4.16.1 CONTRACTOR is also aware of the provisions of Section 3700 of
the Labor Code which requires every employer to be insured
against liability for Workers' Compensation or undertake self-
insurance with provisions of that Code and will comply with such
provisions before commencing the performance of the work of
this Contract.

4.16.2 CONTRACTOR and all subcontractors will carry workers’
compensation insurance for the protection of its employees
during the progress of the work. The insurer shall waive its
rights of subrogation against the CITY, its officers, agents and
employees and shall issue an endorsement to the policy
evidencing same.

4.16.3 CONTRACTOR shall at all times carry, for all operations hereunder
policies of insurance for: (1) bodily injury, including death, and
property damage liability insurance; (2) auto liability including
mobile equipment If any, for bodily injury and property damage
coverage; (3) and builders’ all risk insurance. All insurance
coverage shall be in amounts specified by CITY in Section 4.16.4
Insurance Requirements. CONTRACTOR shall provide evidence of
insurance coverage by the issuance of a certificate of insurance
and endorsements in a form prescribed by the CITY. Policies shall
be underwritten by insurance companies satisfactory to CITY for all
operations, subcontract work, contractual obligations, on-going,
products and completed operations, all hired, leased, owned and
non-owned vehicles., and mobile equipment if any. Said insurance
coverage obtained by the CONTRACTOR, excepting workers'
compensation coverage, shall name the CITY, its Officers, Agents,
Employees, Engineers, and Consultants for this Contract, and all



public agencies from whom permits will be obtained and their
Directors, Officers, Agents and Employees, as determined by the
CITY, as additional insured on said policies.

For any claims related to this Agreement, CONTRACTOR'S
insurance coverage shall be primary insurance as respects CITY, its
officers, officials, employees, agents, and volunieers. Any
insurance or self-insurance maintained by the CITY, its officers,
officials, employees, agents, or volunteers shall by excess of the
CONTRACTOR'S insurance and shall not contribute with it

4.16.4 Before CONTRACTOR performs any work at, or prepares or
delivers materials to, the site of construction, CONTRACTOR shall
furnish certificates of insurance and endorsements evidencing the
foregoing insurance coverage and such certificates of insurance
and endorsements shall provide the name and policy number of
each carrier and that the insurance is in force and will not be
canceled without thirty (30) days written notice to the CITY.
CONTRACTOR shall maintain all of the foregoing Insurance
coverage in force untii the work under this Contact is
satisfactorily and fully completed. The requirement for carrying
the foregoing insurance shall not derogate from the provisions for
indemnification of CITY by Contractor under Section 4.17 of this
Contract. Notwithstanding nor diminishing the obligations of
CONTRACTOR with respect to the foregoing, CONTRACTOR shall
subscribe for and maintain in full force and effect during the life
of this Contract, the following insurance in amounts not less than
the amounts specified and issued by a company having a Best's
Guide Rate of A-Class VII or better (claims made and
modified occurrence policies are not acceptable):

-Workers’ Compensation In accordance with the Workers'
Compensation Act of the State of
California.

-Commercial General Liability $2,000,000 per occurrence, if

including mobile equipment, if any,

any, written on a per
occurrence bhasis: (Claims
made and modified policies are
not acceptable)

~Automobile Liability $2,000,000 combined single limit
including all owned, non-

owned, leased, hired and

mobile equipment, if any,

written on a per occurrence

basis



CITY or its representatives shall at all times have the right to
inspect and receive the originai or a certified copy of all said
policies of insurance, including certificates of insurance and
endorsements. CONTRACTOR shall pay all of the premiums on
the insurance hereinabove and Is required to maintain such
insurance coverage during the term of the contract.

4.17 Risk and_Indemnification. All work covered by this Contract done
at the site of the Project or in preparing or delivering materials to the
site shall be at the risk of CONTRACTOR alone. CONTRACTOR agrees
to save, indemnify and keep CITY, its Officers, Agents, Employees,
Engineers, and Consultants for this Contract, and all public agencies
from whom permits will be obtained ant their directors, Officers,
Agents and Employees harmiess against any, and all liability, claims,
judgments, costs and demands, including demands arising from
injuries or death of persons (CONTRACTOR'S employees included)
and damage to property, arising directly or indirectly out of the
obligations herein undertaken or out of the operations conducted by
CONTRACTOR, save and except claims or litigation arising through
the sole negligence or sole willful misconduct of CITY and will make
good to reimburse CITY for any ex expenditures, including reasonable
attorneys' fees CITY may incur by reason of such matters, and if
requested by CITY, will defend any such suits at the sole cost and
expense of CONTRACTOR.

4.18 Termination.

4.18.1 This Contract may be terminated in whole or in part in writing by
the CITY for its convenience, provided that the CONTRACTOR is
given (1) not less than ten (10) calendar days written notice
(delivered by certified mail, return receipt requested) of intent to
terminate, and (2) an oppottunity for consultation with the
terminating party prior to termination. Termination of contract
shall conform to Section 8-1.11 of the State of California,
Department of Transportation Standard Specifications.

4.18.2 If termination for default or convenience is effected by the CITY,
an equitable adjustment in the price provided for in this Contract
shall be made, but (1) no amount shall be allowed for anticipated
profit on unperformed services or other work, and (2) any
payment due to the CONTRACTOR at the time of termination may
be adjusted to cover any additional costs to the CITY because of
the CONTRACTOR'S default, The equitable adjustment for any
termination shall provide for payment to the CONTRACT OR for
services rendered and expenses incurred in accordance with
section 8-1.11 of the State of California, Department of
Transportation Standard Specifications.



4,18.3 Upon receipt of a termination action under paragraph (4.18.1) or

(4.18.2) above, the CONTRACTOR shall (1) promptly discontinue
all affected work (unless the notice directs otherwise), and (2)
deliver or otherwise make available to the CITY all data,
drawings, specifications, reports, estimates, summaries and such
other information and materials as may have been accumulated
by the CONTRACTOR in performing this Contract whether
completed or in process.

4.18.4 Upon termination under paragraphs (4.18.1) and (4.18.2) above,

4,19

the CITY may take over the work and may award another party
an agreement to complete the work under this Contract.

Warranty. The CONTRACTOR agrees to perform all work under this
Contract in accordance with the CITY'S designs, drawings and
specifications.

The CONTRACTOR guarantees for a period of one (1) year from the date
of the notice of completion of the work that the completed work is free
from all defects due to faulty materials, equipment or workmanship and
that he shall promptly make whatever adjustments or corrections which
may be necessary to cure any defects, including repairs or any damage

" to other parts of the system resulting from such defects. The CITY shall

promptly give notice to the CONTRACTOR of observed defects. In the
event that the CONTRACTOR fails to make adjustments, repairs,
corrections or other work made necessary by such defects, the CITY
may do so and charge the CONTRACTOR the cost incurred. The
performance bond shall remain in full force and effect through the
guarantee period.

The CONTRACTOR’S obligations under this clause are in addition to the
CONTRACTOR'S other express or implied assurances provided under
this Contract and in no way diminish any other rights that the CITY may
have against the CONTRACTOR for faulty materials, equipment or work.



4.20 Notices. Any notice required or permitted under this Contract may be
given by ordinary mail at the address set forth below. Any party whose

address changes shall notify the other party in writing.

To:
a.  (CONTRACTOR)
West Coast Backhoe Services, Inc.

Attention: Brenda Layton,
10681 Chestnut Avenue
Stanton, CA 90680

b. (Address of City Purchasing) (with a copy to):

City of Garden Grove ‘ Garden Grove City Attorney
11222 Acacia Parkway 11222 Acacia Parkway
Garden Grove, CA 92840 Garden Grove, CA 92840

4.21. payment of Taxes: The contract prices paid for the work shall include
full compensation for all taxes which CONTRACTOR is required to pay,

whether imposed by Federal, State or local government.

4,22 Safety Provisions: CONTRACTOR shall conform to the rules and
regulations established by the California Division of Industrial Safety.

VA

(Contract Signature Block On Next Page)



IN WITNESS THEREOF, these parties have executed this Project Agreement
on the day and year shown below.

Date: i "CITY”
CITY OF GARDEN GROVE

City Manager

ATTEST:

City Clerk

Date:

"CONTRACTOR"
Waest Coast Backhoe Services, Inc.

Contractor's State Lic. No. _(3 0&(}3’

mifn Date. @I/a‘?
\

Title: &B" D
Date: f&l!b}og
Tax ID No. _2L.0~ 01313)

If CONTRACTOR is a corporation, 2
Corporate Resolution and/or Corporate
Seal is required. If a partnership,
Statement of Partnership must be
submitted to the CITY.




ADDENDUM No. 1
Covering
CHANGE IN SPECIFICATIONS AND/OR PLANS
Date Issued: November 10, 2008
Date Effective: November 10, 2008
IFB No. 5-1038
Contract:  Furnish all Labor, Tools, Parts and Equipment Necessary for the

replacement of 31 Gate Valves at Various Locations in the City
of Garden Grove -

INTENT

1. This addendum is issued prior to receipt of bids to provide for
modifications in plans and/or specifications. Acknowledgment of this
addendum shall be made and cost for work included in bidder’s submittal.

2. Ouestions sent by email to clarify technical specification:

A) QUESTION: What is the type and model of the gate valves?
ANSWER: Mueller A-2362 or approved equivalent

B) QUESTION: Is the antractor to supply the gate valves?
ANSWER: Yes

C) QUESTION: Can the contractor use “Insert Valves RW- Gate” valves
without water shut down?

ANSWER: No

Gate valves shall conform to the requirements of AWWA Standard
C509 “Resilient-Seated Gate Valves for Water Supply Service” with
fully encapsulated disk and guide lugs and as a supplemental herein.

All gate valves shall be a full wall ductile iron body, resilient wedge
gate valves equipped with double O-ring stem seals. If the resilient
seats are bonded to the gates, the gates shall be totally encapsulated
with the material, with the exception of any guide tabs or slots. All
valves shall have non-rising stems.



The design of the non-rising stems shall be such that if excessive input
torque is applied, stem failure shall occur above the stuffing box at
such a point as to enable the operation of the valve with a pipe wrench
or other readily available tool.

Valves shall be suitable for frequent operation as well as service
involving long periods of inactivity, and capable of operating
satisfactorily with flows in either direction.

Guide caps of an Acetal bearing material shall be placed over solid
guild lugs to prevent abrasion and to reduce the operating torque.

All exterior fasteners, including all bonnet and seal plate bolts and nuts
shall be 300 series 18-8 stainless steel or approved equal corrosion
resistant material.

Valve stem seals shall be O-rings in conformance with AWWA C509
and shall be designed so that the O-ring above the stem collar can be
replaced while the valve is under pressure and in fuily open or fully
closed position. Valves shall be supplied with stems having a
minimum yleld of 38,000 psi and a minimum elongation in 2 inches of
12%. Valve stems, stem nuts and stem collars shall be made of low
zinc bronze or approved equal material.

Valves 3" and 4” in diameter shall be designed for an input torque of
300 foot pounds at the fully opened or fully closed positions, without
any distortion of any kind to the valve or it’s components,

Valves 6”7 through 12”7 in diameter shall be designed for an input
torque of 450 foot pounds at the fully opened or fully closed positions,
‘without any distortion of any kind to the valve or it's components,

Each valve shail be tested in accordance with AWWA C509 and
certified to NSF 61 after shop assembly.

D) QUESTION: Can the time completion be changed from 80 calendar
days to 80 working days?

ANSWER: No

3. The contractor is hereby notified that Addendum No. 1 must be
acknowledged and submitted as part of the bid, Failure to- do so could
result in the City designating said bid as "Non Responsive”. All the terms
and conditions of the BID shall remain the same.

Issued by:
Sandra Segawa
Purchasing Agent



ATTACHMENT “A”
SCOPE OF WORK
IFB No. 5-1038
A) The following work shall be performed by the Contractor:
«Call underground service alert to have utilities mark out gate vaive area.

« Pull a permit from the City of Garden Grove Engineering Division for
each job location.

» Class A-General Engineering Contractor’s License is required
oBreak out asphalt or concrete and clean up
eExcavate area to gate valve
eCéordinate with the Water Division with water shutdown

eContractor must notify resident of shutdown with door hangers, provided by
Water Division.

«Saw cut of asphalt or concrete is done by the contractor.

oMust submit a Traffic Control Plan to City of Garden Grove Engineering
Engineering for approval.

«All traffic contro! set-up is the responsibility of contractor

«Remove gate valve and pipe material (Note-Contractor is responsible for
proper disposal of Asbestos Concrete Pipe material that is left over from old
gate valve removal. ACP Disposal must comply with National Emission
Standards for Hazardous Alr Pollutants Regulations (NESHAP).

«Provide new gate valve and parts in accordance to Water Standards (Water
Services will provide water standards to contractor).

«Replace new gate valve, valve pipe, liner, and lid- {Contactor will get gate
valve lid from Water Services)

«Backfill with 18" of native above top of pipe and backfill the rest with one
sac slurry 1” below existing asphalt.

«Contractor must provide traffic rated steel plates to cover trench for sturry
to dry and remove steel plate when city asphalt crews does final asphalt
patch,

oFinal clean up of area of dirt or any debris



ATTACHMENT “A"

SCOPE OF WORK
IFB No. S-1038
(CONTINUED)

oIf gate valve in grass, contractor is responsible to return any disturbed area
to normal condition and/or replace with sod.

B) The following work shall be performed by the City of Garden
Grove:

+Schedule the replacement of asphalt or concrete with the contractor.



ATTACHMENT "A"
GATE VALVE INFORMATION
IFB NO. S-1038

Location Cross Street [SizelValve Location| Type [Map Page

1] 10352 Trask Ave. Cypress 4" Asphalt Arterial 0-14
2 110490 Chapman Ave.| Nutwood St. 6" in grass Arterial N-9
3| 12792 Harbor Bl. Palm St. 8" Asphalt Arterial S-12
4| 11340 Magnolia St. Joyzelle Dr. 6" Concrete Arterial L-6
51 13011 Century GG Blvd. 12" Concrete Arterial 0-13
6 13021 Century GG Blvd. 8" Concrete Arterial 0-13
7 9281 Crosby Gilbert 6" Concrete Arterial M-13
8 9511 Maureen Gilbert 6" Asphalt Arterial L-5
9 Lampson Strathmore 6" Asphalt Arterial Q-11
10 12271 Terry Cir. Bonser 4" Asphalt Residentiall H-6
11| 12612 Chmer Way Edwina Ln. 4" In grass Residentiall L-11
12 11972 Gary St Chapman Ave, | 6" In grass Residentiall  0-7
13| 11612 Easy Way Dona 4" In grass Residentiall  0-7
14, 12270 Louise St. Enault Ln 6" In grass Residentiall K-10
15| 13091 Kerry St. GG Blvd, 6" Asphalt Residentialf M-13
16 13141 Kerry Crosby 4" In grass Residentiall M-13
17| 13221 Kerry St. Central Ave, | 6" In grass ___ |Residential] M-13
i8 9712 Belfast - Galway 6" In grass Residentiall M-13
19| 10501 Imperial Ave, Benton St. 4" In grass Residentiall 0-14
20 11472 Mac 5t Orangewood Ave, 6" Conhcrete Residential K-6
231 9771 Skylark St. Bluejay 6" in grass Residentiall M-8
221 9822 Skylark St. Grouse Ct. 4" In grass Residentiall M-8
23 Acacia 9th St. 4" Asphalt Residentiall P-12
24 Stanford oth St. 6" Asphalt Residentiall P-12
25 College 9th St. 6" Asphalt Residentiall  P-11
26 13211 Gilbert Central Ave. 6" Concrete Residentiall  L-13
27 12082 Ora St. Fredrick 6" Concrete  Residential pP-9
28 12752 Topaz Stanford 6" Asphalt Residential] F-12
29 8651 Amy Hage 6" Concrete Residentiall  K-©
30 11612 Easy Way La Dona Dr. 6" In grass Residentiall 0-10
31! 12312 Lesley St. Holly Dr. 6" In grass Residentiall 0-10




ATTACHMENT “A”

' SECTION 2 - PROPOSAL

THE HONORABLE MAYOR AND CITY COUNCIL
CITY OF GARDEN GROVE

11222 ACACIA PARKWAY

GARDEN GROVE, CALIFORNIA 22840

To: THE HONORABLE MAYOR AND CITY COUNCIL
The undersigned having carefully examined the Plans and Specifications to Furnish all

Labor, Tools, Parts, and Equipment Necessary for the replacement of 31 Gate Valves Frar
at Various Locations in the City of Garden Grove. e

HEREBY PROPOSE to furnish all labor, materials, equipment and transportation, and - B
do all the work required to complete work in accordance with the Plans and :
Specifications for the sum of;

L s T e

i E
- v
s gnlil.e.l.hsq:rflqt\:r; e e

e T A TR o
RPN Wi e e e dadid

h it is understood and agreed that: -

(a) No verbal agreement or conversation with any officer, agent or employee
of CITY, either before or after the execution of the Agreement shall affect
or modify any of the terms or obligations of this Proposal,

(b} CITY will not be responsible for any errors or omissions on the part of the
undersigned In making up his bid, nor will bidders be released on account -

of errors.

(c) The undersigned hereby certifies that this Proposal is genuine- and is not
sham or collusive, or made in the interest or in behalf of any person not
herein named, and that the undersigned has not directly or indirectly
induced or solicited any other bidder to put in a sham bid, or any other
person, firm or corporation to refrain from bidding, and that the
undersigned has not In any manner sought, by coliusion, to secure for
himself an advantage over any other bidder,

IFB No. S-1038 | 6



ATTACHMENT “A"

(d)The Bidder acknowledges receipt of amendments to the Solicitation and
related documents numbered and dated:

Amendment No. Date

Addendum HL NDV - 10,2008

{e) The undersighed is licensed in accordance with the Laws of the State of
California,

Check below where appropriate:

[1 Parinership: That are partners, doing
{Names of all Partners) ‘

1 business under the firm name of and that
the co-partnership makes the accompanying proposat,

B~ Corporation: That ﬁ!el'wél / %_MMMAMLIW.
makes (President or Secretafy) = (Name of Corporation)

the accompanying proposal.

1 Individual: That is the bidder and makes the
{Name of Individual)

accompanying proposal.

vate: UauloV  ibtst fpasi-Backhae Sevices Tad,
Co vy Ngme -

~ RSl st A,

3 City - Stab -é' z

lgflq ~?%a »cig)?: 2

Teleph

WAL A

Calif. Contractors, Ll

- Np., o
&5t aas) 15 Sorites, LAOC,
Bidder's Name (Please Print)

Bunda k sdaten

Authorized Signature

IFB No. 5-1038



ATTACHMENT “A”

SECTION 3 ~ DOCUMENTS {Cont.).

ESIGNATION OF SUB-C c S

1. Pursuant to Public Contract Code Sections 4100 et seq, the undersigned certifles
that it has used the sub-bids of the following listed subcontractors in making up its
bid, and that the subcontractors listed will be used for the work for which they bid
subject to the approval of the Engineer and in accordance with the applicable

provisions of the Specifications.

ITEM OF WORK SUBCONTRACTOR & LIC. # ADDRESS & TELEPHONE NO. |

1. 5&8 Grading & Paving 709761 P.O. Box 940, Norco,
CA. 92860 (951)340-9590

2

Following are the names, addresses and telephone numbers of firms or agencies with
whom you may confirm the past performances of the company in performing work of

a similar nature and scope:

REFERENCE ADDRESS \ TELEPHONE
i, Savant Constr. 13830 Mtn Ave. Chino, Ca, 909 614-4300

5, Eleven West Bldg 2862 Executive Pl Escondido 760 766-6346

3. Camco Pacific 17891 Cartwright, Trvine, CA 949 251-1300

4. Moorfield Constr, 600 N, Tustin #210 Santa Ana 714 972-0700

West Coast Backhoe Services, Inc.,
BIDDER'S NAME

/. Brian Schmel

7S
@an SIGNATURE

IFB No. 5-1038 10



ATTACHMENT “A”

10687 Chestnut Ave.
S-anten, CA SD6RD
714-836-0832
T14-826-5203 Fax

Attn:

Purchasing agent

Sandy Segawa

11222 Acacia Parkway
Garden Grove, CA 92840
F: 714 741 5205

P: 714 741 5050

Proposal # 2155 {11/26/2008)
Project: Replacement of 31 gate valves at various locations
Garden Grove, Ca

*The pricing is subject to the following exclusions and gualifications that will be made a part of
any contract for this work.

Scope of work per plans dated (None received)

In accordance with IFB schedule issued (10/29/2008)

The price given is for the compliete replacement of 31 gate vales in various locations
around Garden Grove which includes: All gate valves and necessary hardware, saw
cutting, demo of (asphalt and concrete), men, equipment, excavation, removal of old
gate valve assembly, installation of new gate valve assembly, backfili, siurry,
disposal of unused spolls, AC patch back, concrete, placement of new sod, traffic
control and all safety equipment.

4" gate valve 8 ea
6" gate valve 20 ea
8” gate valve 2ea
127 gate valve 1ea

Addendums noted:
#1 (11/10/2008)

Total: 140,050.45

One hundred forty thousand fifty dollars and 45/100
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. ~826~-5803
Dec 03 2008 2:37PH WCBSING ATTACHMENT “A” 714-8&

Quafiﬂcafléns:

*This proposal and éontract is o be inserted Into a fufly exeruted sub-¢ontract agreement, Al'!‘ Lo
terms, conditions, and specific exclusions are to remain In force and supersede all other
contrast agreements not fisted in this document,

1. We require parking areas for our project management and workers:
parking fees are not incluted in this proposal.
2. Although we Include cleanup and removal of debris from our work, we
_exclude sweeping, vacuuming, dusting, washing, window cleaning, etc.
3. "We intend to use trucks, excavators, loaders, dozers, backhoes, etc, and
other equipment and materials, We require the cooperation, at no
additional cost to us, of the owner, ténants, general contractor and all
other subcontractors to evacuate and secure the areas required for our :
opearations. : : .
4. We have included a complete project as shown and/or indicated, but .
_ exclude work that we cahnot reasgnably assume from the information
" shown. T e .
5. Weare to be furnished with an accessible and adequate Jocation for
storage of our equipmaerit, materlals and tools,
. 8. All work shall be doneé during normat busihgss hours 7:00am to 4:00pm,
. Monday through Friday (except holidays), . « .- .
7. Addendums not noted above are excluded. frorm contract.
™. 8. This proposal is valid for ninety (90) days.

Exclusigns: .
i. Engineering, inspections, soils testing and surve

2. Conhection fees and meters for water supp) - dthy e

3. Site cléaying, demo, demo of concrete, rpa ways, or demo of e
-underground pipe ehcasement. A.C. OF Concrete mplac&menw&w\.’w«

except whatig note al, - DL
4. Cutting, fmm*l;m,\n\g: rants ?ﬁuﬁgﬁm‘;ﬁ?im MM C:L,OA
proofing. Fiel f : =

ary utilities oF Y .
G, De~watering and ;pc excayation. Any underground Chan
obstructions/Ulilities khat will require additional equipment to
remove/relgeite will be at an & cost.
7. Any removal or replacément of utility lights, sprinklers, etc.
8. Dumpsters for construttion or demolition debris.

olition of existing systems, eguipment;

ii.Any Equipment/Fixtures provided by owner for hook-

Respectfully Submitted
By: Pt e

Brian Schmel-Price may bedfithdrawn if not accepted within 80 days.

Acceptance of
Proposoal: Rate:
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10881 Chestnut Ave.
Stanton, GA 80680
714-816-0932
714-826-5803 Fax

P. Bﬁg

12/69/2008

Attn: Sandra Segawa / City of Garden Grove
From: Brian Schmel / West Coast Backhoe Service Inc.

The following changes have been made to the West Coast Backhoe Service Inc. proposal .~ -

_ # 2155 dated (11/26/2008).
1. Removed list of exclusions.

Biian Schis Project Manager Casey Layton “engeal mbnager
West Cont Backhoe Service Ino,

West Coast Backhoe Service Inc.
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Quaiiﬂcaﬂéns'

*Thiz proposal snd eoastract is to be inserted into,a fidly executed sub cntract agreement, AEI ¢
terms, conditions, and speciic exclusions are o | fmals In forca and upersade atl other
cuntract agreements not listed i this ducument J

1. We rgguire parking areas for oyl project may; gement and workers:
parkln {ees are notincluded irfthis propogél.
2. Although®e Include clee anup ag il removpfof debris from our work, we
exclude swe 19, vacuuigingg fusiing / ashing, window cleanmg, etc.
3. ‘We intend to ust fucks, excal tars oaders, dozers, backhoes, etc. and
other equipment anbhy el ¢ require the cooperation, at no
additional cost to us, o, tenants, ganeral contractor and all R
uther suhcontractors to nd secur e areas require:d for our o
4. We have mcluded a comp
. exclude work that we 3
. shown., 4
5. Weaareto he furni o wn: a accessibleRand adequate location for
storage of our egd p ent sterlals Bnd tooid
. 8. All work shall b€ dofie durit g ormal business 3
N Monday thros gh Vi iday (ex@ept holidays), .
_ 7. Addendums notfoted above dre excluded. from codtract.”
™. 8, This proposal ¢ valid fur ninety (90) days.

Exclusiong:
i. Ends
2. '
B

qoeering, inspe fons, soils testmg ine sume
n fees an§ meters for watpf supp

g, demo) damo of cong ete, roadways, or demo of -
:pee casemarn}: A.C. r Concretes repiacementkmcﬁ.m%

MWire ares wma/@g{é

ayation. Any underground
Bl reqguire additional equipment to
extra cogt.
§utiintylights, sprinklers, etn,
olit dehbris.

except what™ Q!
4. Cutting, framin
- prooﬂng. Fiel
6. De-watermg an
obstructmns it
remove/ rpft ‘
7. Any reny val or replals bivient
8. Dum piters for constrit
9. Deolition of existin
) :ping.
[0.0vertime or Shift work,
m.Any Equipmant]Fixtdres provided by owne

etk ¥l

Respectfully Submitted
bid —

Brian Schmel-Price may bed@ithdraws If not accepted within 90 days,

Accepiance of
Proposal; Date:




