



REJECT ALL BIDS AND RE-ADVERTISE FOR PROJECT NO. 7232 - HARBOR BOULEVARD REHABILITATION AND MEDIAN MODIFICATION PROJECT AND PROJECT NO. 7233 - EUCLID STREET REHABILITATION AND MEDIAN MODIFICATION PROJECT  
June 25, 2013  
Page 2 of 2

FINANCIAL IMPACT

There will be no financial impact to the General Fund. This improvement is included in the 2012-13 Capital Improvement Budget and is funded by Measure "M" Local, Gas Tax and Federal Highway Safety Improvement Program funds.

RECOMMENDATION

It is recommended that the City Council:


- Reject all bids received on June 5, 2013 for Project No. 7232 - Harbor Boulevard Rehabilitation and Median Modification, and Project No. 7233 - Euclid Street Rehabilitation and Median Modification; and
- Authorize staff to re-advertise to solicit bids for these projects.

*for*  
  
WILLIAM E. MURRAY, P. E.  
Public Works Director/ City Engineer

  
By: Kamyar Dibaj  
Assistant Engineer

Attachment 1: Bid Summary

**Recommended for Approval**

  
**Matthew Fertal**  
City Manager

**CITY OF GARDEN GROVE  
PUBLIC WORKS DEPARTMENT  
Engineering Division**

**BID SUMMARY SHEET**

PROJECT NO. 7232 – HARBOR BOULEVARD REHABILITATION AND MEDIAN  
MODIFICATION PROJECT, AND PROJECT NO. 7233 – EUCLID STREET  
REHABILITATION AND MEDIAN MODIFICATION PROJECT

BID OPENING: 3:00 P.M. on June 5, 2013

**Engineer's Estimate: \$ 1,969,034.00**

	<b>Bidder's Name</b>	<b>Total Bid</b>	<b>% Under/Over Engrs. Est</b>
1	R.J. Noble Company	\$1,942,604.00	1.34 % Under
2	All American Asphalt	\$2,025,000.00	2.84 % Over
3	Sully-Miller Contracting Company	\$2,212,555.00	12.37 % Over
4	Palp, Inc. dba Excel Paving Company	\$2,228,091.00	13.16 % Over